CLARIFICATION NOTICE

Reservoir #3 Historic Preservation Plan
Project #2007-031

Respondents please note that the following isissued and attached as part of this RFP: All other requirements of this RFP remain
in effect.

Due Date: We are extending the due date from 24 February 2009, to 17 March 2009. The activity dates are adjusted accordingly:

Activity Date

1. Issuance of Request for Proposals 02/03/09
2. Receipt of Proposals 03/17/09
3. Completion of evaluation of Proposals 04/17/09
4. Award of Contract 05/06/09
5. Historic Preservation Plan 180 days from Award of Contract

6. Nomination Application to the National Register/Historic Places Concurrent with Activity 5 above

Nomination: On Page 3 of 31, paragraph 4, line 2, change time frame from “120" to “180".

Deliverables: On Page 2 of 3, paragraph 4 (starting with “The Consultant shall prepare”), line 1, delete “The documents”, and
insert “The final report documents”. The intention hereis for the final finished product to have animation capabilities, and not
during the noting of existing conditions.

Budgeting: On Page 3 of 31, Section D, Item 1, paragraph c (Project Budgeting), please assume that these activitieswill take place
at the end of Schematics, and not during Pre-Design.

M aterials Analysis Reports: On Page 2 of 31, Item 8 (Appendices), subsection b (M aterials Analysis Reports), Asfar as scope
is concerned, the primary objective here is the condition of the building elements and walls of the Reservoir.

Topographic Survey: This effort is underway, and was delayed due to the season. This information will be available to the
awarded consultants prior to the commencement of any investigative work, but will not be available prior to the submission of your
responses to this RFP.

Overall Project Budget & Timeline: Several respondents have asked if the City hasatimeline for this overall project. Any time
lineisinexplicably tied to an overall project budget. The City believes (and Consultants must assume) that beyond the 180 day
time frame for this Preservation Plan/Historic Structures Report, we cannot predict yet how this project will be designed or
constructed. The City acknowledges that thiswill be an expensive undertaking, probably requiring millions of dollars, and taking
several years to complete. Funds will likely be made available in some phased manner, and construction would be phased
accordingly. The City hopes to obtain grants for a majority of the work, and the balance will be made available as Capital
Improvement funds.

Once the City receives the Historic Preservation Plan/ Historic Structures Report, we will have a more precise picture of the cost
and schedule. The City will then obtain a proposal for professional services for design and contract administration. For your
information, the City’s current Parks M aster Plan (adopted in 2008) does list this project as one of the goals of the 10 year M aster
Plan. An estimate of up to $12,000,000 was assumed in this M aster Plan for this project. Therefore, the City iswell aware of the
potential cost implications. But such aproject will still likely be spread over several years and will have multiple funding sources.

Schematics: We have received a number of inquiries about the extent or scope of this phase of the work, and judging from the
inquiries, some may have interpreted our scope as though we were expecting some form of deliverables that could be “bid”. That
isnot the case. Schematic Design asit relates to architectural/site/civil work may be in the form of preliminary drawings and site
plansfor presentation purposesto many groups, including the Mayor & Council, public agencies, etc. Asfor M EP work, you may
elect to perform this as some narrative studies, some preliminary drawings, or both if you so choose. The overall objective here
is to make certain that we touch upon as many aspects as possible in order to eventually arrive at the most comprehensive
construction budget possible.
Page 1 of 2



Design Alternatives: On Page 4 of 31, Section 3 (Schematic Design), we make mention of alternative design solutions. It's
impossible to quantify how many are requested. In past experience, designerslike to come up with 2 or 3 ideas on how something
might be done. Many alternatives come out of discussions and progress meetings, and respondents should assume that any and
all design alternatives will be discussed and reviewed in the preliminary stages only. The final report will be based upon a single
design concept.

Sour ce of Programming: Several respondents have asked about exactly who the design team will be interacting with as they
develop the project deliverables. The source of the program is primarily the Reservoir Alliance, with consultation with the City
(through my office). Wearenot planning to include other community groupsor stakeholders, or conducting workshops or so-called
“charettes”.

Other Documentation: There are several other documents that are available upon written request via e-mail. They are:

. LOI Mapping: A copy of the Freshwater W etlands delineation ans mapping is available in PDF and TIFF format upon
written fax or e-mail request to this office. Please contact us at wrigleyg@jcnj.org

. NJDEP LOI Verification: A copy of the NJDEP L etter of Interpretation is available in PDF format upon written fax or
e-mail request to this office. Please contact us at wrigleyg@jcnj.org

. Cultural Resource Reconnaissance & Structural Evaluation Report: A March 2008 report, prepared for the City by
T&M Associates, is available in PDF format upon written fax or e-mail request. It should be noted that the report
constitutes the sum total of T& M's contractual requirements to the City on this project. Please contact us at

wrigleyg@jcnj.org

. Reservoir Alliance Preliminary Conceptual Plan: Thisdocument isavailable upon written request to the Preservation
Alliance by contacting via e-mail cynthia.hadjiyannis@verizon.net

. Draft Nomination by Reservoir Alliance (2006): The Reservoir Alliance had previously drafted portions of a
nomination of this site to the National Register of Historic Places. Copies are available by contacting via e-mail
cynthia.hadjiyannis@verizon.net

. 2/13/09 Site Visit: A list of individuals who visited the site on 2/13/09 is available by contacting the Reservoir Alliance
via e-mail at cynthia.hadjiyannis@verizon.net

Site Visitation: If any respondents wish to visit the Reservoir, please call the Reservoir Preservation Alliance at 201-876-6568,
or viae-mail at cynthia.hadjiyannis@verizon.net Again, site visitation is not mandatory. But please note that site visitation will
not be permitted after 3/6/09.

Additional Questions: Respondentsare cordially asked to submit questionsno later than 3/6/09. All questionsshould beinwritten
format, and may be faxed or e-mailed.

Glenn A. Wrigley, AlA, Chief Architect
Division of Architecture

Department of Administration

CITY OF JERSEY CITY

575 Route 440

Jersey City, New Jersey 07305
201-547-5900 (Office)

201-547-5806 (Fax)

e-mail: wrigleyg@jcnj.org
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